SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5% ) of total bid and hereby agree that in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It isunderstood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following
addendum (addenda):

ADDENDUM NO. 1 DATED 11/20/2007 ADDENDUM NO. DATED
ADDENDUM NO DATED ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 1
1 Revised Table of Content; Revised Notice to (Must agree with total addenda issued prior to opening of bids)

Bidders #2 Attachments; Removed Notice to

Bidders #3; Revised Notice to Bidders #586; Respectfully Submitted,
Revised Notice to Bidders #1718; Removed

Notice to Bidders #1765; Revised Notice to

Bidders #1767; Revised Notice to Bidders #1768; DATE

Revised Notice to Bidders #1769; Revised Notice
to Bidders #1770; Added Notice to Bidders
#1773; Added Notice to Bidders #1774; Added
Special Provision #907-234-1; Added Special Contractor
Provision #907-617-2; Added Special Provision
#907-630-2; Added Special Provision #907-630- BY
3; Revised Bid Sheets; Revised Plan Sheets; -
Revised Diskette Required. Signature

TITLE

ADDRESS

CITY, STATE, ZIP

PHONE
FAX
E-MAIL
(To befilled inif a corporation)
Our corporation is chartered under the Laws of the State of and the names,

titles and business addresses of the executives are as follows:

President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.
SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303 Union & Pontotoc County(ies)
Revised 09/21/2005
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: Mr. Harry Lee James DATE: November 19, 2007
Chief Engineer

FROM: Daniel B. Smith SUBJECT OR PROJECT NO: SP-0006-01(086)
Division Administrator 104969/302000 &

303000

INFORMATION COPY TO: OUNTIES: Union & Pontotoc

Contract Administration

Construction Division

District One

Project Engineer

Central Record

AMENDED RIGHT OF WAY CERTIFICATION

This is to certify that all necessary highway rights of way, including control of access have been
acquired or legal Right of Entry obtained and said rights of way were acquired in accordance with
49CFR Part 24, except as indicated on the attached Right of Way Certificate from the PUL Alliance,
dated November 14, 2007.

This is to further certify that all individuals and families have been relocated to decent, safe and sanitary
housing, or comparable decent, safe and sanitary housing has been made available to the re locatees and
the steps relative to the relocation advisory assistance and payments as required by 49CFR Part 24
governing the administration of the Highway Relocation Assistance Program have been taken, except
as indicated on the attached November 14, 2007 Certificate.

All improvements have been removed from right of way, except the improvements to be removed as
indicated on the attached November 14, 2007 Certificate, which shows improvements owned at Station
19+54.68 and at Station 21.43.42.

There are no visible Potentially Contaminated Sites on this project, as noted on the attached Status of
Potentially Contaminated Sites.

The utilities are to be relocated as indicated in the Status of Utilities, which is attached. There are no
encroachments, as noted on the Encroachment Status Report, which is attached.

Attached:

Right of Way Certificate from PUL Alliance

Status of Potentially Contaminated Sites from PUL Alliance
Encroachment Certification from PUL Alliance

Utilities Status from PUL Alliance



November 14, 2007

Daniel B. Smith, Senior Attorney
Mississippi Department of Transportation

P.O. Box 1850
Jackson, MS 39215

Notice to Bidders No. 2 -- Cont'd.

RE: Toyota Toyota Frontage From Co. Rd 203 To S.R. 9 At The Sherman Interchange
Union & Pontotoc County
State Project No. SP-0006-01(86)
RIGHT OF WAY AND RIGHT OF ENTRY CERTIFICATION

Dear Mr. Smith:

This is to certify that all necessary highway right of way, including control of access (where
necessary) has been acquired or legal right of entry obtained, and that said right of way was
acquired in accordance with 49 CFR Part 24, except as indicated on the attached Status of

Right of Way.

This is to further certify that all individuals and families displaced have been relocated to
decent, safe and sanitary housing, and the process of relocation advisory assistance
administration of the Highway Relocation Assistance Program have been taken, except as
indicated on the attached Status of Right of Way and shown in the tables below.

___________________ _TOYOTAFRONTAGEROAD |
ROW ]
FROM TO REQD. | DATETOBE | REAL PROPERTY
NAME STATION | STATION | (AC) | ACQUIRED RELOCATION?
* Gordon Farms, LLC 300+68.99 | 331+06.09 | 21.70 12/15/2007 NO

* Right of Entry signed on 11-09-07. Mississippi State Ethics Commission required this property to proceed
through the Court appointed Eminent Domain Process due to Senator Gordon’s official status

COUNTY ROAD 203 IMPROVEMENTS

FROM TO Rl}i%\'hlg DATE TO BE REAL PROPERTY
NAME STATION | STATION (AC) ACQUIRED RELOCATION?
John A. Evans 10+11.74 16+80.56 3.25 1/31/2008 No
Jeffrey & Antina Fellows 15+08.82 16+78 0.13 1/31/2008 No
James Hogue 16+64.19 19+72 0.44 1/31/2008 No
Josh Merritt 19+54.68 21+69 0.44 3/01/2008 Yes - Mobile Home
Sandy Merritt 21+43.42 23+69.90 0.39 3/01/2008 Yes-1 Story Brick Res
J.D. Gaines et.ux. 35+94.52 38+17.22 0.45 1/31/2008 No
Judy Parrish 38+10 42480 0.67 1/31/2008 No

All improvements have been removed from the right of way except the improvements to be
removed by the contractor that are indicated in the contract plans and as indicated on the
attached Status of Improvements.
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The project has been inspected and there are no encroachments except as indicated on the
attached Encroachment Certificate from the District office. Further, inspection of the
project revealed no visible indications of any Potentially Contaminated Sites on the right of
way except as indicated on the attached Status of Potentially Contaminated Sites.

All utilities have been relocated or adjusted except as indicated on the attached Status of
Utilities from the District office and as listed below.

TOYOTA FRONTAGE ROAD & MS HIGHWAY 9:

City of Pontotoc Gas Company to be fully relocated on 03/01/08

AT&T Telephone Line to be fully relocated on 03/01/08

New Albany Electrical Power Association to be fully relocated on 03/01/08

COUNTY ROAD 203 IMPROVEMENTS:

City of Pontotoc Gas Company to be fully relocated on 04/01/08

AT&T Telephone Line to be fully relocated on 04/01/08

Wallerville Water Association Line to be fully relocated on 04/01/08

Sincerely,

P
Vi <.

VERNON R. KELLEY, III
THE PUL ALLIANCE

Cc:  District 1 Office
Construction Division
Roadway Division
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October 29, 2007

Daniel B. Smith, Right of Way Division
Mississippi Department of Transportation
P.O. Box 1850

Jackson, MS 39215

RE: Toyota Frontage Road & MS Highway No. 9 & Co. Rd 203 Improvements
' State Project No. SP-0006-01(86)
ENCROACHMENT & PONTENTIALLY CONTAMINATED SITE
CERTIFICATION

Dear Mr. Smith:

After review of the Right Of Way for the captioned project, this letter is to certify that no
encroachments exist for the proposed construction. Further, inspection of the

project revealed no visible indications of any Potentially Contaminated Sites on the right of
way. -

VERNON R. KELLEY, Il [/
THE PUL ALLIANCE |

Ce:  District'1 Office
Construction Division
- Roadway Division
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October 29, 2007

Daniel B. Smith, Right of Way Division
Mississippi Department of Transportation
P.O. Box 1850

Jackson, MS 39215

RE: Toyota Frontage Road & MS Highway No. 9 & Co. Rd 203 Improvements
State Project No. SP-0006-01(86)
UTILITY RELOCATION CERTIFICATION

Dear Mr. Smith:

As to the captioned project, this letter is to inform that all affected utilities have been relocated
except as noted below: '

TOYOTA FRONTAGE ROAD & MS HIGHWAY 9: ‘
City of Pontotoc Gas Company to be fully relocated on 03/01/08
AT&T Telephone Line to be fully relocated on 03/01/08

COUNTY ROAD 203 IMPROVEMENTS:

City of Pontotoc Gas Company to be fully relocated on 04/01/08
AT&T Telephone Line to be fully relocated on 04/01/08

Wallerville Water Association Line to be fully relocated on 04/01/08

Sincerely,

Ut

VERNON R. KELLEY, III

THE PUL ALLIANCE
Cec:  District 1 Office
Construction Division

Roadway Division



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 586 CODE: (SP)
DATE: 11/19/2007

SUBJECT: Storm Water Discharge Associated with Construction Activity
(>5Acres)

PROJECT: SP-0006-01(086) / 104969302 & 303 — Union & Pontotoc Counties

A Construction Storm Water General NPDES Permit to discharge storm water associated with
construction activity is required.

The Department has acquired Certificate of Permit Coverage M SR-104886 under the Mississippi
Department of Environmental Quality’s (MDEQ) Storm Water Construction General Permit.
Projects issued a certificate of permit coverage are granted permission to discharge treated storm
water associated with construction activity into State waters. Copies of said permit, completed
Large Construction Notice of Intent (LNOI), and Storm Water Pollution Prevention Plan
(SWPPP) are on file with the Department.

Prior to the execution of the contract, the successful bidder shall execute and deliver to the
Executive Director an original signed copy of the completed Prime Contractor Certification
(Form No. 1).

Failure of the bidder to execute and file the completed Prime Contractor Certification (Form No.
1) shall be just cause for the cancellation of the award.

The executed Prime Contractor Certification (Form No. 1) shall be prima facie evidence that the
bidder has examined the permit, is satisfied as to the terms and conditions contained therein, and
that the bidder assumes the responsibility for meeting al permit terms and conditions and for
performing permit requirements including, but not limited to, the inspection and reporting
requirements. For this project, the Contractor shall furnish, set up and read, as needed, an on-site
rain gauge.

The Contractor shall make inspections in accordance with condition No. S-4, page 14, and shall
furnish the Project Engineer with the results of each weekly inspection as soon as possible
following the date of inspection. A copy of the inspection form provided with the packet
completed shall be sufficient. The weekly inspections must be documented monthly on the
Inspection and Certification Form. The Contractor’s representative and the Project Engineer
shall jointly review and discuss the results of the inspections so that corrective action can be
taken. The Project Engineer shall retain copies of the inspection reports.

An amount equal to 25 percent (25%) of the total estimated value of the work performed during
each period in which the Contractor fails to submit monthly the completed Inspection and
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Certification Form to the Project Engineer will be withheld from the Contractor’s earned work.
Thereafter, on subsequent successive estimate periods, the percentage withheld will be increased
at the rate of 25 percent per estimate period in which the non-conformance with this specification
continues. Monies withheld for this non-conformance will be released for payment on the next
monthly estimate for partial payment following the date the monthly submittal of the completed
Inspection and Certification Form is brought back into compliance with this specification.

Upon successful completion of all permanent erosion and sediment controls for a covered
project, accepted and documented by the Engineer, a completed Notice of Termination (NOT) of
Coverage form shall be submitted to the Office of Pollution Control. If no sediment and erosion
control problems are identified, the prime contractor will receive a termination letter from the
Office of Pollution Control.

In summary, prior to the execution of the contract, the successful bidder shall execute and
deliver to the Executive Director an original signed copy of the completed Prime Contractor
Certification (Form No. 1). Also, prior to the commencement of construction on the project, the
Contractor shall transmit by letter an original signed copy of the completed Prime Contractor
Certification (Form No. 2) to the Office of Pollution Control, P.O. Box 10385, Jackson,
Mississippi 39289-0385. Copies of the completed Prime Contractor Certification (Form No. 2)
and letter of transmittal shall be furnished the Project Engineer as proof of the required filing
with the Office of Pollution Control. At project completion, when accepted and documented by
the Engineer, a Notice of Termination of Coverage will be submitted to the Office of Pollution
Control.

Securing a permit (s) for storm water discharge associated with the Contractor's activity on any
other regulated area the Contractor occupies, shall be the responsibility of the Contractor.



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERSNO. 1718 CODE: (SP)
DATE: November 19, 2007

SUBJECT: Cooperation Between Contractors

PROJECT: SP-0006-01(086) / 104969302 & 303 - Union and Pontotoc Counties

The Bidder’s attention is hereby called to Subsection 105.07, Cooperation Between
Contractors, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction.

This project adjoins projects NH-HPP-0006-01(073) N in Union County and NH-
HPP-0006-01(074) N, NH-HPP-0006-02(022) N, NH-HPP-0006-01(080) N in Lee,
Pontotoc and Union Counties that are currently under construction. The successful
bidders shall cooperate with each other and with the Department during construction of
the adjoining projects.

The successful bidder shall familiarize himself with the existing contracts referred to
above and comply with the provisions of Subsection 105.07, Cooperation Between
Contractors.

Bidders should also be aware that construction of a railroad overpass is planned by
others between station 161+00 and station 163+00. Should this construction begin
during the life of the contract the successful bidder shall cooperate as per the above
noted Subsection.

Bidders are also advised that waterline, sewer line, natural gas and telephone will be
constructed by others at the following locations Sta. 182+00 to Sta. 190+00 Right, Sta.
183+00 to Sta. 225+00 Left, Sta. 211+00 to Sta. 411+00 Right, SR 9 at Sherman Sta.
698+00 to Sta. 709+00 Left and Right and SR 9 North at Blue Springs Sta. 10+50 to
Sta. 22+75 Rt. The successful bidder shall cooperate as per the above noted Subsection.

Bidders are also advised that the area within MDOT ROW from Sta. 202+00 to Sta.
214+00 on the frontage road is lower in elevation than the adjacent Toyota site, Toyota
will remove any trapped water that encroaches onto the ROW in atimely manner so that
construction operations will not be hampered. Toyota will continue the water removal
operation until the fill areas can be raised to such a point as to allow gravity flow of
water in a manner that will be consistent with roadway construction plans. The
contractor will coordinate with Toyota, or their representative, on embankment
placement so that the two operations can proceed simultaneoudly. The successful bidder
shall cooperate as per the above noted Subsection.

No extension of contract time or monetary claim will be considered for the above
mentioned construction.



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERSNO. 1767 CODE: (SP)
DATE: 11/19/2007

SUBJECT: Restricted Areas Utilities

PROJECT: SP-0006-01(086) / 104969302 & 303 - Union and Pontotoc Counties

The wording in the third paragraph of Notice to Bidders No. 2 (Status of Right-of-Way,
Utility Adjustments and Potentially Contaminated Sites) does not apply to the restrictions
contained in this Notice to Bidders. The Notice to Proceed will be issued with the following
restrictions:

The Contractor is hereby notified that the utilities on the west side of SR 9 at Sherman will
not be relocated until March 1, 2008. There are no utilities to relocate on the east side of SR 9
at Sherman. The utilities on CR203 will not be relocated until April 1, 2008. The power line
crossing at Sta. 257+50+/- on the Toyota Frontage Rd. will be restricted 100 feet either side
until February 1, 2008.

The Contractor shall not access the areas listed above until the above mentioned dates. Upon
written notification by the Engineer, the Contractor will be allowed earlier access without a
penalty in the contract time.

No extension of time will be considered for this non-access unless restrictions extend beyond
the above mentioned date.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERSNO. 1768 CODE: (SP)
DATE: 11/19/2007

SUBJECT: Restricted AreasRight of Way

PROJECT: SP-0006-01(086) /101969302 & 303 - Union and Pontotoc Counties

The wording in the third paragraph of Notice to Bidders No. 2 (Status of Right-of-Way,
Utility Adjustments and Potentially Contaminated Sites) does not apply to the restrictions
contained in this Notice to Bidders. The Notice to Proceed will be issued with the following
restrictions:

1 John A. Evans 10+11.74 to 16+80.56 CR 203

2 Jeffrey & Antina Fellows 15+08.82 to 16+78 CR 203
3 James Hogue 16+64.19 to 19+72 CR 203

4 J. D. Gaines et. ux. 35+94.52 to 38+17.22 CR 203

5 Judy Parrish 38+10 to 42+80 CR 203

The Contractor shall not access the areas listed above until March 31, 2008. Upon written
notification by the Engineer, the Contractor will be allowed earlier access without a penalty in
the contract time.

1 Josh Merritt 19+54.68 to 21+69 CR 203
2 Sandy Merritt 21+43.42 to 23+69.90 CR 203

The Contractor shall not access the areas listed above until June 1, 2008. Upon written
notification by the Engineer, the Contractor will be allowed earlier access without a penalty in
the contract time.

No extension of time will be considered for this non-access unless restrictions extend beyond
the above mentioned date.



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1769 CODE: (SP)
DATE: 11/19/2007
SUBJECT: Ramp Closuresat Blue Springs
PROJECT: SP-0006-01(086) / 104969302 & 302 -- Union & Pontotoc Counties

Construction required on working sheet TC-9 (sheet no. 85) and working sheet TC-11 (sheet no.
87) requiring the closure of the ramps at the Blue Springs Interchange will be limited to 40
calendar days. The closure of the ramps shall be coordinated with the Toyota plant construction
because the ramps must be open for the delivery of structural steel and production equipment.
Each day in excess of 40 calendar days that the ramps are not open to traffic, the Contractor will
be charged $3,000. The contact person will be Rusty Jackson @ 662-255-2163 or his designated
representative.

It is expected that the required ramp construction will occur between April 15, 2008 and
September 1, 2008.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO. 1770 CODE: (SP)
DATE: 11/19/2007
SUBJECT: Milestone 1 Completion Date
PROJECT: SP-0006-01(086) / 104969302 & 303 -- Union & Pontotoc Counties

The project completion date, May 29, 2009, is the calendar date for completion of all work to be
performed by the Contractor for this project, as addressed in Subsection 108.06 of the Standard
Specification as “ Contract Time”.

Milestone 1 Completion Date shall be December 15, 2008. Milestone 1 completion date is the
date al items of work shall be satisfactorily completed, except for growth and coverage of plant
establishment on the Frontage Road between stations 154+55 to station 263+00, the interchange
ramps at Blue Springs and the connection to the Blue Springs intersection. Milestone 1
completion date will not be adjusted for any reason, cause or circumstance whatsoever,
regardless of fault, save and except in the instance of a catastrophic event (e.g., tornado,
earthquake, hurricane or declared state of emergency) which occurs through no fault of the
contractor. Time extentions allowed in Subsection 108.06 will not apply to the Milestone 1
Completion Date.

Should the Contractor fail to complete the necessary items of work for milestone 1 on or before
December 15, 2008, the Department shall deduct $15,000.00 for each calendar day the
Contractor exceeds the Milestone 1 completion date. This deduction shall be for the Contractor's
failing to timely pursue the necessary items of work to meet the Milestone 1 completion date.

Subsection 108.07 of the Standard Specifications relating to liquidated damages remains in
effect. The applicable daily charge will be made for each calendar day after expiration of
contract time, May 29, 20009.

A progress schedule as referenced to in Subsection 108.03 will not be required for this contract.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO. 1773 CODE: (SP)
DATE: 11/19/2007
SUBJECT: Additional Construction Requirements
PROJECT: SP-0006-01(086) / 104969302 & 303 -- Union & Pontotoc Counties

Bidders are advised that the typical sections in the plans for the Maintained HMA Frontage Road
show the HMA thickness to be eight inches (8”). Thisisin error. It should have been labeled 8”
minimum. The thickness of the Maintained HMA will be determined by the Contractor but
must be a minimum of eight inches (8”).

Bidders are also advised that the typical sections in the plans show the curb and gutter through
the Maintained HMA section to be placed directly on the chemically treated base. To help the
drainage of any possible water from the roadway, the curb and gutter shall be placed on a layer
of Tenax RoaDrain™ or approved equal. The width of the material shall be approximately three
feet (3'). This material will only be required through the Maintained HMA section which will be
approximately 4000 linear feet. No separate measurement and payment will be made for the
placement of the RoaDrain™ under the curb and gutter. Cost associated with the installation of
this RoaDrain™ shall be included in the cost of the curb and gutter.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO. 1774 CODE: (SP)
DATE: 11/19/2007
SUBJECT: Partnering Process
PROJECT: SP-0006-01(086) / 104969302 & 303 -- Union & Pontotoc Counties
Bidders are advised that the requirements for allowing a Partnering Process as addressed in
Specia Provision 907-104-1 will not be optional for this project. A partnering process will be

MANDATORY. The Contractor and MDOT shall perform a formal or informal partnering
process as addressed in the above mentioned special provision.




MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-234-1 CODE: (SP)
DATE: 06/16/2006
SUBJECT: Inlet Siltation Guard

Section 234, Silt Fence, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-234.01--Description. Delete the first paragraph of Subsection 234.01 on page 177 and
substitute the following:

This work consists of furnishing, constructing and maintaining a water permeable filter type
fence and/or inlet siltation guard for the purpose of removing suspended soil particles from the
water passing through it in accordance with the requirements shown on the plans, directed by the
Engineer and these specifications. Fence and inlet siltation guards measured and paid as
temporary shall be removed.

Delete the first sentence of the second paragraph of Subsection 234.01 on page 177 and
substitute the following:

It is understood that measurement and payment for silt fence and inlet siltation guards will be
made only when ordered and a pay item is included in the proposal.

907-234.02--Materials. After the first paragraph of Subsection 234.02 on page 177, add the
following:

Inlet Siltation guards shall be one of the following, or an approved equal.

1. Silt-Saver model SS-200A by Silt-Saver, Inc., 1-888-382-7458, www.si[tsaver.com
2. Dandy Bag by Dandy Products Inc., 1-888-795-0808, www.tcnicolon.com
3. UltraBasin Guard by UltraTech International, Inc., 1-800-353-1611, www.stormwater-

products.com

907-234.03--Construction Requirements. After Subsection 234.03.1 on page 178, add the
following:

907-234.03.1.1--Placement_of Inlet Siltation Guards. The inlet siltation guards shall be
constructed at the locations shown on the plans or as directed by the Engineer. Inlet siltation
guards shall be installed in accordance with the manufacturer's instructions. A copy of the
manufacturer’ sinstructions shall be provided to the Engineer prior to construction.

907-234.03.2--Maintenance and Removal. At the end of the first paragraph of Subsection
234.03.2 on page 178, add the following:




-2- S. P. No. 907-234-1 -- Cont'd.

The Contractor shall maintain the inlet siltation guards. The geotextile shall be removed and
replaced when deteriorated to such extent that it reduces the effectiveness of the guard.
Replacement geotextile shall be the same type and manufacture as the original. Excessive
accumulations against the guard shall be removed and disposed of as directed by the Engineer.

Delete the second paragraph of Subsection 234.03.2 on page 178 and substitute the following:

Unless otherwise directed, all temporary silt fences and inlet guards shall be removed. Upon
removal, the Contractor shall remove and dispose of any excess silt accumulations, shape the
area to the line, grade, and cross section shown on the plans and vegetate all bare areas in
accordance with the contract requirements. The temporary fence and inlet guard materials will
remain the property of the Contractor and may be used at other locations provided the materials
are acceptable to the Engineer.

After Subsection 234.03.2 on page 178, insert the following:

907-234.03.3--Resetting Inlet Siltation Guards. When inlet siltation guards are no longer
needed at one location, as determined by the Engineer, the siltation guards may be removed and
reset at other needed locations. The Engineer may allow the resetting of siltation guards upon an
inspection and determination that the siltation guards (frame and geotextile) are adequate for
their intended purpose. When guards have to be stored until needed at another location, payment
for resetting will not be made until they are reset at their needed location.

907-234.04--M ethod of Measurement. After the first sentence of Subsection 234.04 on page
178, add the following:

Inlet siltation guard and resetting siltation guards will be measured per each.

907-234.05--Basis of Payment. After the first paragraph of Subsection 234.05 on page 178, add
the following:

Inlet siltation guard and resetting inlet siltation guards, measured as prescribed above, will be
paid for at the contract unit price per each which shall be full compensation for furnishing,
constructing, and maintaining the work and for the removal and disposal of, when no longer
required, al items comprising the Inlet Siltation Guard.

After the last pay item listed on page 178, add the following:

907-234-D: Inlet Siltation Guard - per each

907-234-E: Reset Inlet Siltation Guard - per each



M1SSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-617-2 CODE: (SP)
| DATE: 08/12/2005
SUBJECT: Right-Of-Way Markers

Section 617, Right-Of-Way Markers, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is deleted in toto and replaced as follows:

SECTION 907-617 - RIGHT-OF-WAY MARKERS

907-617.01--Description. Thiswork consists of furnishing and placing right-of-way markersin
accordance with the plans and these specifications and at points designated on the plans, or as
directed. The work also shall include the removal of right-of-way markers from their origina
locations and resetting at new locations as specified or established.

Generaly, Type “A” markers shall be placed in the ground and Type “B” markers shall be
placed in concrete areas. The estimated quantity of markers will be shown on the plans, and it is
the Contractor’ s responsibility to verify the type and number of markers required.

907-617.02--Materials. The right-of-way marker shall be constructed using a reinforcement bar
of the size indicated and a brass or bronze cap as indicated on the plan sheet. The cap shall be
Mark-1t® model C/M-HS-3-1/4B, Berntsen® 6000 Series, or approved equal. The cap shall be
stamped with information indicated on the plans. The rebar shall meet the requirement of
Section 711 of the Standard specifications.

Right-of-way markers for placement in concrete shall be Mark-It® model C/M-SS-3-1/4B,
Berntsen® C Series, or approved equal brass or bronze stem designed marker. The cap shall be
stamped with information indicated on the plans.

The witness post shall be made of fiberglass or Poly Vinyl Chloride (PVC) and shall not rust, rot
or corrode within the service temperature range of -40°F to 140°F. It shall be of the color and
size indicated in the plans or contract documents. The color shall not be painted on the marker
but shall be pigmented into the material composition of the post. The post shall feature ultra
violet (U.V.) inhibitors to eliminate cracking, pealing and deterioration of the post.

907-617.03--Constr uction Requir ements.

907-617.03.1--General. Markers shall be manufactured in accordance with the details shown on
| the plans and the requirements of this section.

Prior to installation, the rebar shall be checked to assure there are no large burrs or mushrooming
on the end that will receive the brass cap. Any burrs shall be filed or ground off before
installation. The Contractor shall use rebar drivers to eliminate mushrooming of the rebar during
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the driving operations.

Type “B” markers may be installed in freshly placed concrete or placed in cured concrete by
drilling and anchoring. The marker shall be anchored using a bonding material recommended by
the manufacturer of the marker.

The Contractor shall use specialy designed post drivers or other means necessary to eliminate
damage to the witness posts during installation. The Contractor will not be required to place
witness posts in concrete.

All letters, symbols, and other markings shall be as shown on the plans and shall be neatly
imprinted in the caps.

The markers shall be set at the locations designated on the plans, or as directed by the Engineer
with assistance as needed by the District Surveyor. The markers shall be set to within 1/4 inch of
the lines indicated or established and a minimum of two inches below to a maximum of six
inches below the natural ground elevation.

The layout and placement of right-of-way markers shall be performed by, or under the
supervision of, or directed by, a Licensed Professional Surveyor who is duly licensed and
entitled to practice as a Professional Surveyor in the State of Mississippi and shall have
responsible charge for these duties. The duties performed by said Professional shall conform to
the definitions under the practice of “land surveying” in Mississippi Law. The location of the
markers shall be as shown in the plans. Accuracy standards for placement of markers shall be
0.05 feet relative to the project control established by MDOT using either state plane coordinate
monuments or centerline control monuments used for construction; or those accuracies as listed
in the Mississippi State Board of Licensure for Professional Engineers and Surveyors publication
entitled “ Standards of Practice for Surveying in the State of Mississippi”. The more stringent of
these two accuracy standards will apply and shall be used. The Contractor shall not engage the
services of any person in the employ of the Department for the performance of any of the work
covered by this Section or any person who has been employed by the Department within the past
six months, except those who have legitimately retired from service with the Department during
this period.

The Department will establish, one time only, State Plane Coordinate System horizontal control
monuments. It shall be the responsibility of the Contractor to establish additional control as may
be required to facilitate the staking of the right-of-way. Control monuments set by the
Contractor shall meet the minimum standards of surveying as required by the Mississippi State
Board of Licensure for Professional Engineers and Surveyors. The accuracy of the control
established by the Contractor shall be not less than 1:20,000 relative to the control provided by
the Department. The Contractor shall reference, guard and protect control points from damage
and obliteration. The Contractor shall verify the accuracy of the control points before
proceeding with the installation.

907-617.03.2--Removal _of Existing Markers. Existing right-of-way markers which are
specified to be removed shall be removed in accordance with the plans or as directed by the
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Engineer without additional compensation.

907-617.03.3--Certification. After al the markers are installed, the Licensed Professional
Surveyor tasked with responsible charge for this installation shall submit a written certification
to the Engineer certifying that all right of way markers were set at the locations designated on the
plans, or otherwise directed by MDOT, and to the specified tolerances. The certification shall
also include a copy of the right-of-way plan sheets with the right-of-way marker table completed
for al locations in which the Licensed Professional Surveyor installed right-of-way markers.
The table shall be completed showing the as-built (in-place) northing and easting location based
on the State Plane Coordinate System. Each right-of-way plan sheet shall be signed and stamped
by the Licensed Professional Surveyor.

The Licensed Professional Surveyor tasked with responsible charge will furnish a signed and
stamped Final Right-of-Way Plat meeting the minimum standards of surveying for a Class A, B,
or C survey as required by the Mississippi State Board of Licensure for Professional Engineers
and Surveyors. Under no circumstance shall the standards for surveying be less accurate than a
Class C survey.

The Final Right-of-Way Plat shall show all horizontal control points, whether provided by the
Department or by the Contractor. In addition, the as-built project alignment shall be shown with
stationing, curve data, and State Plane Coordinates for the BOP, PC’s, PT’s, and EOP.

907-617.04--M ethod of Measurement. Right-of-way markers will be measured by the unit.
Such measurements shall include al the components and imprinting necessary for the right-of-
way marker, the witness post and surveying decals, all labor, materials and incidentals necessary
to furnish a complete in-place right-of-way marker.

907-617.05--Basis of Payment. Right-of-way markers will be paid for at the contract unit price
per each, which shall be full compensation for completing the work.

Payment will be made under:

907-617-A: Right-of-Way Marker - per each



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-630-2 CODE: (SP)
DATE: 11/01/2007
SUBJECT: Removeand Reset Ground Mounted Signs

Section 630, Traffic Signs and Delineators of the Mississippi Standard Specifications for Road
and Bridge Construction, 2004 Edition, is hereby amended as follows:

907-630.01--Description. After the last paragraph of Subsection 630.01 on page 454, add the
following:

Selected existing, temporarily installed, and/or permanently installed ground mounted sign
assemblies other than construction traffic control sign assemblies shall be removed and reset as
directed by the Engineer. Removing and resetting of ground mounted sign assemblies shall
include provision of continuous sign visibility by the traveling public before, during, and after the
operation. The Contractor shall provide all materials necessary to effect the removal and
resetting, including footings, supports, brackets, hardware, breakaway features and other
incidentals. All installations within 30 feet of the pavement edge of temporary or permanent
through lanes shall include breakaway support features certified to meet NCHRP Report 350
prior to the removal and resetting of the sign assembly.

907-630.04--M ethod of M easurement. After the last paragraph of Subsection 630.04 on page
463, add the following:

Removing and resetting existing, temporarily installed, and/or permanently installed ground
mounted sign assemblies will be measured as a unit quantity per each consisting of work as
described above. Each removal and resetting of a sign assembly as described herein will be
measured for payment. No separate measurement will be made for removal only of a sign
assembly, as said removal shall be included in the appropriate pay item for removal of signs. If a
sign assembly is removed and temporarily placed in storage, then later reset as directed by the
Engineer, measurement for payment will be made one time only, after the stored sign is reset.
No separate measurement will be made for any materials necessary to effect the removal and
resetting, including footings, supports, brackets, hardware, breakaway features and other
incidentals.

907-630.05--Basis of Payment. After the first paragraph of Subsection 630.05 on page 463, add
the following:

Removing and resetting existing, temporarily installed, and/or permanently installed ground
mounted sign assemblies, measured as prescribed above, will be paid for at the respective
contract unit price per each, which price shall be full compensation for furnishing and placing all
materials necessary to effect the removal and resetting, including footings, supports, brackets,
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hardware, breakaway features;, and for al labor, equipment, tools and incidentals necessary to
complete the work.

Add the following to the list of pay items on page 463.

907-630-O: Remove and Reset Signs, _Description - per each



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-630-3 CODE: (19
DATE: 11/12/2004
SUBJECT: Contractor Designed Overhead Sign Supports

Section 630, Traffic Signs and Delineators, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended asfollows:

907-630.01--Description. Delete the last two paragraphs of Subsection 630.01 on page 454 and
substitute the following:

The Contractor shall submit to the Bridge Engineer a design using steel. The design shall be a
rectangular box truss connected at both the top and bottom to the vertical support posts. With the
exception of cantilever mounts, overhead support structures shall have two vertical support posts
at each end of the truss. Design drawings, calculations and other necessary supporting data shall
be submitted as soon as possible after the Pre-Construction Conference. The design shall be
prepared by a Professional Engineer registered in the State of Mississippi proficient in the design
of overhead sign structures.

The design wind speed shall be as shown in the design specifications with a minimum of 90
mph. In addition to the loads required in the design specifications, overhead sign supports shall
be designed to support a uniform load of 40 pounds per linear foot applied to the vertical truss to
which the signs are attached, extending along the truss across the roadway below from points
four feet outside each outer edge of pavement, unless otherwise specified. Appropriate damping
or energy absorbing devices shall be installed in the event that an overhead structure is erected
without installation of the permanent sign panels or if the area of permanent sign panelsinstalled
is not sufficient to prevent detrimental wind-induced vibration.

The larger of the following sign configurations shall be used in the design of overhead sign
support structures:

1) Thesign dimensions and configuration shown in the contract plans
2)  Sign Height: 20 feet; Sign Width: Pavement Edge to Pavement Edge plus 16 feet
3) SignHeight: 20 feet; Sign Width: Post to Post Clear Spacing minus 44 feet

The sign widths in configurations 2) and 3) should be located symmetrically about the center of
the truss.

907-630.05--Basis of Payment. Add the “907” prefix to pay item nos. 630-1 and 630-J on page
463.




Section 905
Proposal (Sheet 2 - 1)

SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Pontotoc & Union Counties

Construction necessary to build a Frontage Road for the Toyota Plant from County Road 203 to SR 9, known as State Project No. SP-0006-01(086) / 104969302 & 303, in the
Counties of Union and Pontotoc, State of Mississippi.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***

BIDSWILL NOT BE CONSIDERED UNLESSBOTH UNIT PRICESAND ITEM TOTALSARE ENTERED.
BIDSWILL NOT BE CONSIDERED UNLESSTHE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETSIS SIGNED

***B|ID SCHEDULE***

Line Item Code Adj Quantity Units Description Unit Price [tem Amount
No. Code Dollar Ct Dollar Ct
Roadway Items
0010 201-A001 1 Lump Sum Clearing and Grubbing
XXXXXXXX | XXX

0020 201-B0O01 13 Acre Clearing and Grubbing
0030  202-B005 9,616 Square Removal of Asphalt Pavement, All Depths

Yard
0040 202-B009 1 Each Removal of Bridge
0050 202-B018 120 Square Removal of Concrete Driveways, All Depths

Yard
0060 202-B019 26 Each Removal of Concrete Headwall
0070  202-B024 4,805 Square Removal of Concrete Median & Island Pavement, All Depths

Yard
0080 202-B025 2,370 Square Removal of Concrete Paved Ditch

Yard

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Proposal (Sheet 2 - 2) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0090 202-B041 25,926 Linear Removal of Fence, All Types
Feet
0100 202-B057 1 Each Removal of Inlets, All Sizes
0110 202-B064 1,173 Linear Removal of Pipe, 8" And Above
Feet
0120 202-B070 17 Each Removal of Sign Including Post & Footing
0130 202-B075 1 Each Removal of Timber Bridge
0140 202-B093 2,752 Linear Removal of Curb & Guitter, All Types
Feet
0150 202-B097 2,877 Sgquare Removal of Concrete Overlayed w/ Asphalt Pavement, All Depths
Yard
0160 202-B102 1,200 Linear Removal of Guard Rail
Feet
0170 202-B107 12 Each Removal of Sign, Ground Mounted with Posts
0180 202-B140 3 Each Removal of Box Bridge Headwall
0190 202-B149 3 Mile Removal of Traffic Stripe
0200 202-B155 1 Each Removal of Box Culvert Wings and Headwall, All Sizes

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Proposal (Sheet 2 - 3) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0210 203-A003 (E) 1,284,481 Cubic Unclassified Excavation, FM, AH
Yard
0220 203-EX017 (E) 645,347 Cubic Borrow Excavation, AH, FME, Class B9
Yard
0230 203-Fo01 (E) 41,222 Cubic Channel Excavation, FM
Yard
0240 203-G003 (E) 22,929 Cubic Excess Excavation, FM, AH
Yard
0250 206-A001 (S) 14,124 Cubic Structure Excavation
Yard
0260 206-B001 (E) 265 Cubic Select Material for Undercuts, Contractor Furnished, FM
Yard
0270  209-A004 49,750 Square Geotextile Stabilization, Type V, Non-Woven
Yard
0280 211-B0O01 (E) 94,157 Cubic Topsoil for Slope Treatment, Contractor Furnished
Yard
0290 212-A001 824,865 Square Light Ground Preparation
Yard
0300 212-B001 1,649,728 Square Standard Ground Preparation
Yard
0310 213-B001 213 Ton Combination Fertilizer, 13-13-13
0320 213-C001 170 Ton Superphosphate

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303

Proposal (Sheet 2 - 4) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0330 214-A001 8,521 Pounds Seeding, Bahiagrass
0340 214-A002 6,817 Pounds Seeding, Bermudagrass
0350 214-A003 8,521 Pounds Seeding, Tall Fescue
0360 214-A004 3,408 Pounds Seeding, Crimson Clover
0370 214-A005 4,261 Pounds Seeding, Sericea Lespedeza
0380 214-A014 3,408 Pounds Seeding, Browntop Millet
0390 214-A015 15,340 Pounds Seeding, Oats
0400 214-A017 4,261 Pounds Seeding, Rye Grass
0410 215-A001 852 Ton Vegetative Materials for Mulch
0420 216-A001 9,317 Square Solid Sodding

Changed 11/20/2007 Yard
0430 217-A001 4,672 Square Ditch Liner
Changed 11/20/2007 Yard
0440 219-A001 166 Thousand Watering
Gallon 20. |00 3,320. | 00

(Date Printed 11/20/07)  (Addendum No. 1)



Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303

Proposal (Sheet 2 - 5) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0450 220-A001 171 Acre Insect Pest Control

30. | 00 5,130. | 00
0460 221-A001 (S) 1,742 Cubic Portland Cement Concrete Paved Ditch
Changed 11/20/2007 Yard
0470 223-A001 2 Acre Mowing
40. 1 00 80. | 00
0480 224-A001 7,020 Square Soil Reinforcing Mat
Changed 11/20/2007 Yard
0490 234-A001 20,242 Linear Temporary Silt Fence
Feet
0500 235-A001 1,992 Bae Temporary Erosion Checks
0510 236-A004 26 Each Silt Basin, Type D
0520 239-A001 620 Linear Temporary Slope Drains
Feet
0530 304-A013 (GY) 1,090 Cubic Granular Material, LVM, Class 3, Group C
Yard
0540  304-C013 (GY) 18,767 Cubic Granular Materia, AEA, Class 3, Group C
Changed 11/20/2007 Yard
0550 304-C043 (GY) 42,447 Cubic Granular Material, AEA, Class 9, Group C
Yard
0560  406-A001 5,463 Square Cold Milling of Bituminous Pavement, All Depths
Yard

(Date Printed 11/20/07)  (Addendum No. 1)
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Proposal (Sheet 2 - 6)

SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Pontotoc & Union Counties

Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0570  408-A003 (A3) 17,449 Galon Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1
0580 601-A003 (S) 1,785 Cubic Class"B" Structural Concrete
Yard
0590 601-B001 (S) 281 Cubic Class"B" Structural Concrete, Minor Structures
Yard
0600 602-A001 (S) 621,537 Pounds Reinforcing Steel
0610  603-A003 (S) 600 Linear 42" Steel Pipe, Wall Thickness 0.500"
Feet
0620 603-A030 (S) 600 Linear 30" Steel Pipe, Wall Thickness 0.375"
Feet
0630 603-A031 (S) 600 Linear 36" Steel Pipe, Wall Thickness 0.375"
Feet
0635 603-A035 (S) 250 Linear 18" Stedl Pipe, Wall Thickness 0.375"
Added 11/20/2007 Feet
0640 603-ALTO001 (S) 1,324 Linear 18" Type A Alternate Pipe
Feet
0650 603-ALT005 (S) 208 Linear 24" Type A Alternate Pipe
Feet
0660~ 603 AL TOO09 ) XXXXXXXX [ XXX XXXXXXXX | XXX
Deleted 11/20/2007
0670  603-CA002 (S) 2,356 Linear 18" Reinforced Concrete Pipe, Class 111
Feet

(Date Printed 11/20/07)  (Addendum No. 1)



Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Proposal (Sheet 2 - 7) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0680 603-CA003 (S) 3,428 Linear 24" Reinforced Concrete Pipe, Class 11
Feet
0690 603-CA004 (S) 424 Linear 30" Reinforced Concrete Pipe, Class 111
Feet
0700  603-CA005 (S) 356 Linear 36" Reinforced Concrete Pipe, Class 111
Feet
0710 603-CA006 (S) 272 Linear 42" Reinforced Concrete Pipe, Class ||
Feet
0720 603-CA007 (S) 200 Linear 48" Reinforced Concrete Pipe, Class 111
Feet
0730 603-CA041 (S) 212 Linear 36" Reinforced Concrete Pipe, Class 1V, Class B Bedding
Feet
0740 603-CA042 (S) 152 Linear 42" Reinforced Concrete Pipe, Class 1V, Class B Bedding
Feet
0750 603-CA066 (S) 292 Linear 42" Reinforced Concrete Pipe, Class IV, Class B Bedding, Imperfect
Feet Trench
0760 603-CA067 (S) 456 Linear 48" Reinforced Concrete Pipe, Class 1V, Class B Bedding, |mperfect
Feet Trench
0770 603-CA122 (S) 92 Linear 42" Reinforced Concrete Pipe, Class V, Jacked or Bored
Feet
0780 603-CA127 (S) 404 Linear 24" Reinforced Concrete Pipe, Class IV, Class C Bedding, Imperfect
Feet Trench
0790 603-CB001 (S) 6 Each 18" Reinforced Concrete End Section

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Proposal (Sheet 2 - 8) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0800 603-CB002 (S) 8 Each 24" Reinforced Concrete End Section
0810 603-CB003 (S) 7 Each 30" Reinforced Concrete End Section
0820 603-CB004 (S) 5 Each 36" Reinforced Concrete End Section
0830 603-CB005 (S) 6 Each 42" Reinforced Concrete End Section
0840 603-CB006 (S) 4 Each 48" Reinforced Concrete End Section
0850 603-CE001 (S) 36 Linear 22" x 13" Concrete Arch Pipe, Class A |11
Feet
0860  603-CE002 (S) 2,036 Linear 29" x 18" Concrete Arch Pipe, Class A 11
Feet
0870  603-CEO06 (S) 156 Linear 58" x 36" Concrete Arch Pipe, Class A 111
Feet
0880  603-CEO07 (S) 120 Linear 65" x 40" Concrete Arch Pipe, Class A |11
Feet
0890 603-CE008 (S) 384 Linear 73" x 45" Concrete Arch Pipe, Class A |11
Feet
0900  603-CF002 (S) 6 Each 29" x 18" Concrete Arch Pipe End Section
0910 603-CF006 (S) 2 Each 58" x 36" Concrete Arch Pipe End Section

(Date Printed 11/20/07)  (Addendum No. 1)
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Proposal (Sheet 2 - 9)

SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303

Pontotoc & Union Counties

Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0920 603-CF007 (S) 2 Each 65" x 40" Concrete Arch Pipe End Section
0930 603-CF008 (S) 6 Each 73" x 45" Concrete Arch Pipe End Section
0940 603-PA008 (S) 36 Linear 8 x 6' Precast Concrete Box Culvert
Feet
0950 603-PB008 (S) 2 Each 8' X 6' Precast Concrete Box Culvert End Section
0960 603-SB006 (S) 1 Each 42" Branch Connections, Stub into Box Culvert
0970 603-SB055 (S) 2 Each 30" Branch Connections, Stub into Box Bridge
0980 604-A001 7,696 Pounds Castings
0990 604-B001 3,950 Pounds Gratings
1000  605-AA004 (S) 2,126 Square Geotextile for Subsurface Drainage, Type V
Yard
1010  605-0003 (S) 2,800 Linear 6" Perforated Sewer Pipe for Underdrains, SDR 23.5
Feet
1020  605-P0O03 (S) 400 Linear 6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5
Feet
1030  605-W001 (GY) 180 Cubic Filter Material for Combination Storm Drain and/or Underdrains, Type
Yard A, FM

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Proposal (Sheet 2 - 10) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
1040  605-W002 (GY) 196 Cubic Filter Material for Combination Storm Drain and/or Underdrains, Type
Yard B, FM
1050 606-B001 300 Linear Guard Rail, Class A, Type 1
Feet
1060 606-D012 4 Each Guard Rail, Bridge End Section, Typel
1070  606-E002 4 Each Guard Rail, Terminal End Section, Flared
1080  609-D002 (S) 3,120 Linear Combination Concrete Curb and Gutter Type 2
Feet
1090 609-D004 (S) 12,664 Linear Combination Concrete Curb and Gutter Type 3A Modified
Feet
1100 614-A002 (S) 717 Square Concrete Driveway, Without Reinforcement, 6-inch Thickness
Yard
1110  616-A001 (S) 2,829 Sguare Concrete Median and/or 1sland Pavement, 4-inch
Yard
1120  616-A003 (S) 169 Square Concrete Median and/or 1sland Pavement, 10-inch
Yard
1130 618-A001 1 Lump Sum Maintenance of Traffic
XXXXXXXX | XXX
1140 619-A1001 18,992 Linear Temporary Traffic Stripe, Continuous White
Feet
1150 619-A2001 21,033 Linear Temporary Traffic Stripe, Continuous Y ellow
Feet

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905

Proposal (Sheet 2 - 11)

SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303

Pontotoc & Union Counties

Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
1160  619-A5002 8,019 Linear Temporary Traffic Stripe, Detail, Paint
Feet
1170  619-A6001 810 Linear Temporary Traffic Stripe, Legend
Feet
1180 619-C7001 34 Each Two-Way Yéellow Reflective High Performance Raised Marker
1190 619-D1001 748 Square Standard Roadside Construction Signs, Less than 10 Square Feet
Feet
1200  619-D2001 1,771 Square Standard Roadside Construction Signs, 10 Square Feet or More
Feet
1210  619-F1001 2,820 Linear Concrete Median Barrier, Precast
Feet
1220  619-F2001 1,260 Linear Remove and Reset Concrete Median Barrier, Precast
Feet
1230  619-G4001 270 Linear Barricades, Typelll, Single Faced
Feet
1240  619-G4004 40 Linear Barricades, Type 1, Single Faced, Permanent, Red/White
Feet
1250  619-G4005 154 Linear Barricades, Typelll, Double Faced
Feet
1260 619-G5001 146 Each Free Standing Plastic Drums
1270  619-G7001 4 Each Warning Lights, Type "B"

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303

Proposal (Sheet 2 - 12) Pontotoc & Union Counties
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
1280 620-A001 1 Lump Sum Mobilization

XXXXXXXX | XXX
1290 621-A001 1 Each Field Laboratory
1300 625-A001 2,666 Linear Traffic Stripe, Skip White
Feet
1310 625-C001 2,774 Linear Traffic Stripe, Continuous White
Feet
1320 625-D001 4,135 Linear Traffic Stripe, Continuous Y ellow
Feet
1330 625-E001 11,760 Linear Detail Traffic Stripe
Feet
1340  625-F001 774 Square Legend
Feet
1350  625-F002 256 Linear Legend
Feet
1360 626-A001 45,914 Linear 6" Thermoplastic Traffic Stripe, Skip White
Feet
1370  626-B001 3,241 Linear 6" Thermoplastic Traffic Stripe, Continuous White
Feet
1380 626-C001 62,245 Linear 6" Thermoplastic Edge Stripe, Continuous White
Feet
1390 626-D001 39,210 Linear 6" Thermoplastic Traffic Stripe, Skip Yellow
Feet
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No. Code
1400  626-E001 59,410 Linear 6" Thermoplastic Traffic Stripe, Continuous Y ellow
Feet
1410 626-G001 15,432 Linear Thermoplastic Detail Stripe, White
Feet
1420  626-G002 26,000 Linear Thermoplastic Detail Stripe, Yellow
Feet
1430 626-H001 5152 Square Thermoplastic Legend, White
Feet
1440  626-H002 2,140 Linear Thermoplastic Legend, White
Feet
1450 627-K001 1,618 Each Red-Clear Reflective High Performance Raised Markers
1460 627-L001 4,438 Each Two-Way Yellow Reflective High Performance Raised Markers
1470  628-J002 860 Linear 6" High Performance Cold Plastic Traffic Stripe, Continuous White
Feet
1480 628-M002 860 Linear 6" High Performance Cold Plastic Traffic Stripe, Continuous Y ellow
Feet
1490 630-A001 383 Square Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness
Feet
1500 630-A002 625 Square Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness
Feet
1510  630-B001 1,894 Square Interstate Directional Signs, Bolted Extruded Aluminum Panels,
Feet Ground Mounted
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1520  630-B002 394 Square Interstate Directional Signs, Bolted Extruded Aluminum Panels,
Feet Overhead Mounted
1530 630-C001 112 Linear Steel U-Section Posts, 2.0 Ib/ft
Feet
1540 630-C003 1,295 Linear Steel U-Section Posts, 3.0 Ib/ft
Feet
1550 630-D002 143 Linear Structural Steel Beams, $4 x 7.7
Feet
1560  630-D003 400 Linear Structural Steel Beams, W6 x 9
Feet
1570  630-D009 144 Linear Structural Steel Beams, W10 x 26
Feet
1580 630-D010 198 Linear Structural Steel Beams, W12 x 26
Feet
1590  630-E001 558 Pounds Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles
1600  630-E003 698 Pounds Structural Steel Angles & Bars, 4" x 4" x 5/16" Angles
1610  630-E004 812 Pounds Structural Stedl Angles & Bars, 7/16" x 2 1/2" Flat Bar
1620  630-F001 20 Each Délineators, Guard Rail, White
1630  630-F006 37 Each Delineators, Post Mounted, Single White
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No. Code
1640  630-F007 5 Each Delineators, Post Mounted, Single Y ellow
1650  630-F008 52 Each Delineators, Post Mounted, Double White
1660  630-F009 16 Each Delineators, Post Mounted, Double Y ellow
1670  630-G002 4 Each Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
1680 630-K001 164 Linear Welded & Seamless Stedl Pipe Posts, 3"
Feet
1690 630-K002 190 Linear Welded & Seamless Stedl Pipe Posts, 3 1/2"
Feet
1700  630-K003 235 Linear Welded & Seamless Steel Pipe Posts, 4"
Feet
1710  631-A001 566 Cubic Flowable Fill
Yard
1720  635-A001 152 Linear Vehicle Loop Assemblies
Feet
1730  636-A001 1,252 Linear Shielded Cable, AWG #18, 4 Conductor
Feet
1735 638-A005 1 Each Loop Detector Amplifier, Card Rack Mounted, 4 Channel
Added 11/20/2007
1740 639-A012 1 Each Traffic Signal Equipment Pole, Type I, 17' Shaft, 30" Arm
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1750 639-A013 1 Each Traffic Signal Equipment Pole, Typell, 17' Shaft, 40' Arm
1760  639-A096 1 Each Traffic Signal Equipment Pole, Typell, 17' Shaft, 35' Arm
1770  640-A016 4 Each Traffic Signal Heads, Type 1 LED
1780 640-A019 2 Each Traffic Signal Heads, Type 5 LED
1790  640-A022 1 Each Traffic Signal Heads, Type 7 LED
1800  642-A008 1 Each Solid State Traffic Actuated Controllers, Type 8A
1810  647-A001 4 Each Pullbox, Type 1
1820  647-A005 4 Each Pullbox, Type 2
1830 666-B016 621 Linear Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 7
Feet Conductor
1840  666-B022 165 Linear Electric Cable, Underground in Conduit, IMSA 20-1, AWG 8, 2
Feet Conductor
1850 668-A016 887 Linear Traffic Signal Conduit, Underground, Type 4, 1"
Feet
1860 668-A018 190 Linear Traffic Signal Conduit, Underground, Type 4, 2"
Feet
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1870  668-B025 118 Linear Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe,

Feet 3"
1880 699-A001 1 Lump Sum Roadway Construction Stakes
XXXXXXXX | XXX
1890 815-A004 (S) 29,300 Square Loose Riprap, Size 300
Yard
1900  815-E001 (S) 40,717 Sguare Geotextile under Riprap
Yard
1910  815-F001 (S) 490 Cubic Sediment Control Stone
Yard
1920 907-213-A001 1,023 Ton Agricultural Limestone
1930  907-234-D001 66 Each Inlet Siltation Guard
1940  907-234-E001 66 Each Reset Inlet Siltation Guard
1950 907-304-F003 (GT) 21,995 Ton 3/4" and Down Crushed Stone Base
1960 907-304-H002 (GY) 2,500 Cubic 3/4" and Down Crushed Stone Base, LVM
Yard
1970 907-307-C003 (M) 205,411 Square 6" Soil-Lime-Water Mixing, Class C
Yard
1980  907-307-D001 2,773 Ton Lime
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No. Code
1990 907-403-A006 (BA1) 7,082 Ton Hot Mix Asphalt, MT, 12.5-mm mixture
Changed 11/20/2007
2000 907-403-A007 (BA1) 10,810 Ton Hot Mix Asphalt, MT, 19-mm mixture
2010  907-403-A010 (BA1l) 3,368 Ton Hot Mix Asphalt, MT, 9.5-mm mixture
2020 907-403-FO01 (BA1) 83,107 Ton Maintained Hot Mix Asphalt
2030 907-617-A001 92 Each Right-of-Way Marker
2040  907-619-E3001 4 Each Changeable Message Sign
2050  907-630-1001 1 Lump Sum Metal Overhead Sign Supports, Assembly No. 1, Contractor Designed
XXXXXXXX | XXX
2060  907-630-1002 1 Lump Sum Metal Overhead Sign Supports, Assembly No. 2, Contractor Designed
XXXXXXXX | XXX
2070  907-630-0003 77 Each Remove and Reset Sign, All Sizes
2080  907-649-A001 2 Each Video Detection System, 1 Sensor
2090 907-804-B001 (S) 1,505 Cubic Box Bridge Concrete, Class B
Yard

ALTERNATE GROUP AA NUMBER 1
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2100  907-308-A001 3,044 Ton Portland Cement
2110 907-308-BO0L (M) 196,799 Square Soil-Cement-Water Mixing, Optional Mixers, Base

Yard

ALTERNATE GROUP AA NUMBER 2

2120  907-311-A003 (M) 196,799 Square Processing Lime and Fly Ash Treated Course, 6" Thick

Yard
2130 907-311-B001 1,661 Ton Lime
2140  907-311-C002 6,642 Ton Fly Ash, ClassCor F

(Date Printed 11/20/07)  (Addendum No. 1)




Section 905 SP-0006-01(086) / 104969302 SP-0006-01(086) / 104969303
Proposal (Sheet 2 - 20) Pontotoc & Union Counties

*** BID CERTIFICATION ***

TOTAL BID..tiiiti e e b b sh e b b e e e $

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMSIN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN
THEREIN CONSTITUTE THEIR OFFICIAL BID.

BIDDER'S SIGNATURE

BIDDER'S COMPANY

BIDDER'S FEDERAL TAX ID NUMBER
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